

DEPARTMENT OF TRAINING & TECHNICAL EDUCATION  
MUNI MAYA RAM MARG; PITAM PURA; DELHI-110088.

PHONE: 011-27318548. FAX- 27325341.

E-MAIL ID: SPIU.DELHI@YAHOO.IN AND DDPLGTTE.DELHI@NIC.IN  
(PLANNING BRANCH)

DELHI GOVERNMENT  
Team Delhi, Making things happen

1947 DELHI GOVERNMENT  
Team Delhi, Making things happen

F.75 (117)/JONAPUR PROJECT/PWD/2015-16/PF-II/033394067/1439-1446

Date: 08-02-2018

To

The Executive Engineer (Civil),  
PWD (GNCTD) Housing Project Division-4,  
Bhai Nihal Singh Marg, Lajpat Nagar-4, New Delhi-110024,  
[Through Principal cum Project Director]  
WCSC, Delhi.

DD(10)  
ADM  
4  
13/12

**SUB: ISSUE OF ADMINISTRATIVE APPROVAL & EXPENDITURE SANCTION.**

{REF: 54 (101)/EE/Housing-IV/(F-111)/PWD/2017-18/227 dated 08-08-2017}

Sir,

Sanction of the Competent Authority is accorded/ conveyed for incurring an expenditure of Rs.254.04 Crore (Rs. Two Hundred Fifty Four Crore and Four Lakh only) including contingencies, labour cess, third party quality control and service tax for civil work as mentioned below at World Class Skill Centre at Jonapur, Delhi.

This approval/ sanction has been accorded in exercise of the powers delegated by the Finance Department, Govt. of NCT of Delhi under Object Head (53) and in consultation with the accounts functionaries of the department.

The expenditure involved on this account would be debitable to the under mentioned head of account for the year 2017-18 under Demand for Grant No. 11 - "Major Head 4250- 00.203 Employment (Minor Head) 67 00 53 Construction of World Class Skill Centre (Sub-Head) for current financial year i.e. 2017-18:

S. No.	Component	Covered Area (Sq. Mtr)	Unit Cost (Rs. per Sq. Mtr)	Cost (Rs. In Crore)	Remarks
1.	Building Block	48568 sq.m.	Rs. 32393/-	Rs. 157.32 Cr.	
2.	Hostel Block	8736 sq.m.	Rs. 23890/-	Rs. 20.87 Cr.	
3.	Development Work including furniture and equipment	57304 sq.m.	Rs. 9500/-	Rs. 54.45 Cr.	
4.	Contingency, Labour Cess, Third Party Quality Control and Service Tax	-----	-----	Rs. 21.40 Cr.	
TOTAL		57304 sq.m.	Rs. 40597/-	Rs. 254.04 Cr.	
Period of Completion		33 Months (06 months for Planning and 27 months for construction)			

The sanction is subject to the following conditions:

1. A copy of the detailed estimate may be submitted to the Joint Director (Planning)-TTE to monitor the progress made by PWD in the concerned work as per the detailed estimate.
2. The monthly financial & physical progress report should be submitted regularly to the Joint Director (Planning-TTE) in the prescribed performa attached herewith.
3. The progress for execution of work will be reviewed and monitored by a constituted committee by DTTE on the basis of monthly progress report as in para 2.

Copy to.  
① Mr CE (P)  
② COM (Housing)